

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Downloaded	No. of Tender(s) Submitted on e-PADS	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified Financial evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt of Punjab	22.04.2025	39	01	07.05.2025	07.05.2025	01	1. M/s Progressive International	Nil	N/A	13.05.2025	1. M/s Progressive International



**Assistant Manager (Procurement)**  
PUNJAB SAAF PANI AUTHORITY



**DIRECTOR (P&C)**  
PUNJAB SAAF PANI AUTHORITY

**TENDER NO. DIR (P&C)/99 – REHABILITATION & O&M OF DYSFUNCTIONAL  
WATER FILTRATION PLANTS INSTALLED IN DISTRICT SHEIKHUPURA,  
NANKANA SAHIB, KASUR, SAHIWAL, OKARA & PAKPATTAN**

Bids were received on e-PADS by uploading PDF Files under single stage two envelope method from the firms.

TECHNICALLY RESPONSIVE FIRMS	TECHNICALLY NON-RESPONSIVE FIRMS
1. M/s Progressive International	1. Nil



**Assistant Manager (Procurement)  
PUNJAB SAAF PANI AUTHORITY**



**DIRECTOR (P&C)  
PUNJAB SAAF PANI AUTHORITY**

**TENDER NO. DIR (P&C)/99 – REHABILITATION & O&M OF DYSFUNCTIONAL  
WATER FILTRATION PLANTS INSTALLED IN DISTRICT SHEIKHUPURA,  
NANKANA SAHIB, KASUR, SAHIWAL, OKARA & PAKPATTAN**

<b>TECHNICAL SANCTION WORK LAYOUT COST</b>	<b>M/s Progressive International</b>
<b>Rs. 496,242,549/-</b>	<b>Rs. 495,887,547.69 /-</b>
	<b>1<sup>st</sup> Lowest</b>



**Assistant Manager (Procurement)  
PUNJAB SAAF PANI AUTHORITY**



**DIRECTOR (P&C)  
PUNJAB SAAF PANI AUTHORITY**