

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Downloaded	No. of Tender(s) Submitted on e-PADS	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified Financial evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt of Punjab	21.04.2025	17	02	06.05.2025	06.05.2025	02	1. M/s Water Qo Pvt Ltd	1. M/s Progressive International	The bidder failed to fulfill the technical evaluation criteria.	12.05.2025	1. Water Qo Pvt Ltd



Assistant Manager (Procurement)
PUNJAB SAAF PANI AUTHORITY



DIRECTOR (P&C)
PUNJAB SAAF PANI AUTHORITY

**TENDER NO. DIR (P&C)/95 – REHABILITATION AND O&M OF DYSFUNCTIONAL
WATER FILTRATION PLANTS INSTALLED IN LAHORE (PHASE III)**

Bids were received on e-PADS by uploading PDF Files under single stage two envelope method from the firms.

TECHNICALLY RESPONSIVE FIRMS	TECHNICALLY NON-RESPONSIVE FIRMS
1. Water Qo Pvt Ltd	1. M/s Progressive International



**Assistant Manager (Procurement)
PUNJAB SAAF PANI AUTHORITY**



**DIRECTOR (P&C)
PUNJAB SAAF PANI AUTHORITY**

**TENDER NO. DIR (P&C)/95 – REHABILITATION AND O&M OF DYSFUNCTIONAL
WATER FILTRATION PLANTS INSTALLED IN LAHORE (PHASE III)**

TECHNICAL SANCTION WORK LAYOUT COST	M/s Water Qo Pvt Ltd
Rs. 387,835,629/-	Rs. 387,649,695.70/-
	1st Lowest



**Assistant Manager (Procurement)
PUNJAB SAAF PANI AUTHORITY**



**DIRECTOR (P&C)
PUNJAB SAAF PANI AUTHORITY**