

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Downloaded	No. of Tender(s) Submitted on e-PADS	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified Technical evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt of Punjab	28.03.2025	27	02	24.04.2025	24.04.2025	02	1. M/s Water Qo Pvt Ltd 2. M/s Metron International – Waterways JV	Nil	N/A	30.04.2025	1. Water Qo Pvt Ltd 2. Metron International – Waterways JV



Assistant Manager (Procurement)
PUNJAB SAAF PANI AUTHORITY



DIRECTOR (P&C)
PUNJAB SAAF PANI AUTHORITY

REHABILITATION & O&M OF DYSFUNCTIONAL WATER FILTRATION PLANTS
INSTALLED IN DISTRICT LAHORE (PHASE II)

Bids were received on e-PADS by uploading PDF Files under single stage two envelope method from the firms.

TECHNICALLY RESPONSIVE FIRMS	TECHNICALLY NON-RESPONSIVE FIRMS
1. Water Qo Pvt Ltd 2. Metron International – Waterways JV	Nil



Assistant Manager (Procurement)
PUNJAB SAAF PANI AUTHORITY



DIRECTOR (P&C)
PUNJAB SAAF PANI AUTHORITY

REHABILITATION & O&M OF DYSFUNCTIONAL WATER FILTRATION PLANTS
INSTALLED IN DISTRICT LAHORE (PHASE II)

TECHNICAL SANCTION WORK LAYOUT COST	M/s Water Qo Pvt Ltd	M/s Metron International – Waterways JV
Rs. 83,379,741.00/-	Rs. 82,999,486.61/-	Rs. 85,248,422.32/-
	1 st Lowest	1 st Lowest



Assistant Manager (Procurement)
PUNJAB SAAF PANI AUTHORITY



DIRECTOR (P&C)
PUNJAB SAAF PANI AUTHORITY