

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Downloaded	No. of Tender(s) submitted	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt. of Punjab	25.03.2025	20	03	10.04.2025	10.04.2025	03	1. M/s Metron International 2. M/s Water Qo Pvt Ltd 3. M/s Brisk International	Nil	Nil	21.04.2025	1. M/s Metron International 2. M/s Water Qo Pvt Ltd 3. M/s Brisk International


ASSISTANT MANAGER (PROCUREMENT)
PUNJAB SAAF PANI AUTHORITY


DIRECTOR (P&C)
PUNJAB SAAF PANI AUTHORITY

TENDER NO. DIR (P&C)/94 – SUPPLY CONSTRUCTION, INSTALLATION AND O&M OF 200 LPH REVERSE OSMOSIS WATER FILTRATION PLANT IN 561 GB TEHSIL JARANWALA

Bids were received on e-PADS by uploading PDF Files under single stage two envelope method from the firms.

TECHNICALLY RESPONSIVE FIRMS	TECHNICALLY NON – RESPONSIVE FIRMS
<ol style="list-style-type: none">1. Metron International2. Brisk International3. Water Qo. Pvt Ltd	Nil


ASSISTANT MANAGER (PROCUREMENT)
PUNJAB SAAF PANI AUTHORITY


DIRECTOR (P&C)
PUNJAB SAAF PANI AUTHORITY

TENDER NO. DIR (P&C)/94 – SUPPLY CONSTRUCTION, INSTALLATION AND O&M OF 200 LPH REVERSE OSMOSIS WATER FILTRATION PLANT IN 561 GB TEHSIL JARANWALA

TECHNICAL SANCTION WORK LAYOUT COST	M/s Metron International	M/s Water Qo	M/s Brisk International
Rs. 5,987,326/-	Rs. 4,895,491/-	Rs. 4,947,158/-	Rs. 5,726,181/-
	1 st Lowest	2 nd Lowest	3 rd Lowest


Assistant Manager (Procurement)
PUNJAB SAAF PANI AUTHORITY


DIRECTOR (P&C)
PUNJAB SAAF PANI AUTHORITY